

PORT OF PALM BEACH DISTRICT  
**201101 ADVANCED DRAINAGE AND PAVING WORK**  
**ADDENDUM NO. 6 – 01/11/2012**

ADDENDUM NO. 6

PORT OF PALM BEACH DISTRICT  
RIVIERA BEACH, FLORIDA

DATE: January 11, 2012

PROJECT NO. 201101

ARCHITECT/ENGINEER: AECOM Technical Services, Inc.  
2090 Palm Beach Lakes Blvd  
West Palm Beach, Florida 33409

**GENERAL:**

- A. This Addendum modifies, changes from or adds to the Drawings and Project Manual dated December 06, 2011 and previous Addenda and shall become a part of the Contract Documents.
- B. Bidders shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may be cause for disqualification of Bidder.

**ADDENDUM ITEMS:**

**GENERAL:**

**DUE TO THE OVERWHELMING RESPONSE OF THE BIDDERS THE OWNER HAS DECIDED TO DELETE ALL WORK RELATED TO THE LIQUID ASPHALT LINE FROM THIS PROCUREMENT. REVISED PLANS DEPICTING THE REMOVAL OF THIS WORK WILL BE ISSUED TO THE SUCCESSFUL BIDDER.**

**QUESTIONS AND RESPONSES**

Question from Rosso Paving & Drainage, Inc. dated January 10, 2011:

- 1. Will all materials for the new structure in addendum 4 used for liquid asphalt transferring be supplied by the owner as well?

**Q1) RESPONSE:** The Owner will not be supplying the materials or structure for the liquid asphalt line. Please note the liquid asphalt line scope of work has been deleted from the procurement.

END OF ADDENDUM